

Main Library Safety & Maintenance Upgrade Project Addendum #2

1. Klamath County is extending the bid date an additional seven (7) days. Bids will be due 08/23/2016.
2. Extending the completion time from ninety (90) days to one hundred twenty (120) days.
3. ZCS permit-able plans for the rest room and stairwell are delayed and are expected to be available August 12, 2016 and issued in an Addenda.
4. An alternate to VCT tile may be considered in your bid such as FORBO plastic laminate Eternal Wood Sheet Vinyl, or a reasonable equivalent that is an industry-acceptable product for covering the existing tile.

NOTICE TO ALL BIDDERS AND PLANHOLDERS

The documents for the above-referenced Project are modified as set forth in this Addendum. The original documents and any previously issued addenda remain in full force and effect, except as modified by this Addendum, which is hereby made part of the Contract Documents. *Bidder shall take this Addendum into consideration when preparing and submitting a bid, and shall acknowledge receipt of this Addendum in the space provided on the Bid Form.*

Leslie Barlow-Hunter
Contract and Risk Manager
541-851-3693

Please sign and return this Addendum with your Proposal.

Contractor Name

Date